STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS

03/ 10/ 04
01- 362404
01- MEN-128-43.3/43.6

PROPGSALS | SSUED 29 FUND TOTAL
NUMBER OF Bl DDERS 8 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 1,739, 176. 00
2 1, 808, 505. 50
3 1, 939, 324. 00
4 1, 956, 701. 00
5 2,039, 369. 00

D SUMMARY
I N MENDOCI NO COUNTY NEAR YORKVI LLE

FROM 0.2 KM WEST TO 0.2 KM EAST OF
DRY CREEK BRI DGE

REPLACE BRI DCE ( SCOUR)

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACST- P128- (042) E
P- P128- (042) E

Bl D245

PAGE 1

03/ 11/ 04
CONTRACT CODE 'B '
103 CONTRACT | TEMS

1, 753, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
HA21

TOTAL NUMBER OF WORKI NG DAYS 300

13, 824. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

SHASTA CONSTRUCTCORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

530 365-3930
00494255
530 365-5465

831 724-1011
00000089
831 768-4021

925 838-5675
00710807
925 838-5915

415 453-3732
00229225
415 457-5820

PERCENT UNDER EST 0.79



01- 362404

01- MEN-128

03/ 10/ 04
6 2,100, 164. 00
7 2,131, 776. 00
8 2,868, 591. 00

A J VASCONI GENERAL

ENG NEERI NG

1820 GALI NDO ST SUI TE 275
CONCORD CA 94520

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

HERTEL CONSTRUCTI ON CO | NC

3435 52ND AVENUE
SACRAMENTO CA 95823

925 691-9400
00730659
FAX 925 691-9919

530 223-6605
00789082
FAX 530 223-3879

916 421-2197
00216671
FAX 916 421-0511

Bl D245
PAGE 2
03/ 11/ 04



01- 362404
01- MEN-128
03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 11/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
REDDI NG CA

CON FAB
LATHROP CA

D P N COLI
SAN JOSE CA

GREEN RI GHT O WAY
WLLITS CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PROSEED
PH LO CA

SHAMROCK | NDUSTRI ES
PETALUVA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W C MOLONEY
STOCKTON CA

STRI PI NG

PRECAST

STEEL PI PE ( PARTI AL)

EARTHWORK

REBAR

FENCI NG AND METAL BEAM GUARD RAI L ( PARTI AL)

ELECTRI CAL

PLANTI NG AND EROSI ON CONTROL

READY M X ( PARTI AL)

TRAFFI C CONTROL

DEMOLI TI ON



01- 362404
01- MEN-128
03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

03/ 11/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APPLY A LI NE
REDDI NG CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

CON FAB
LATHROP CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA

HARRI S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MENDOCI NO CONSTRUCTI ON
WLLITS CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

PROSEED
PH LO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

W C MALONEY
STOCKTON CA

STRI PI NG

BARRI ER RAI L

FURNI SH AND ERECT PRECAST G RDERS

PI LE DRI VI NG

REBAR

VETAL BEAM GUARD RAI L

ROADWORK

ELECTRI CAL

EROSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

BRI DGE REMOVAL



01- 362404
01- MEN-128
03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

03/ 11/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APPLY A LI NE
REDDI NG CA

CON FAB
LATHROP CA

FOUNDATI ON CONSTRUCTI ON
CAKLEY CA

HARRI' S SALI NAS
LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

P C N CONSTRUCTI ON
BYRON HOT SPRI NGS CA

PRQJIECT MANAGEMENT SYSTEMS
Cl TRUS HEI GATS CA

PROSEED
PH LO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W C MALONEY
STOCKTON CA

STRI PI NG

FURNI SH AND ERECT PRECAST G RDERS

Pl LI NG

REBAR

TEMPORARY SI GNAL, FLASH NG BEACONS, BRI DGE CONDUI T

VETAL BEAM GUARD RAI L

SOFTWARE AND TRAI NI NG

ERCSI ON CONTRCL AND PLANTI NG

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS ( PARTI AL)

CRASH CUSHI ON, PORTABLE CHANGEABLE MESSACE BOARD ( PARTI AL)

BRI DGE REMOVAL



01- 362404
01- MEN-128
03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

03/ 11/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
REDDI NG CA

CON FAB
LATHROP CA

FOUNDATI ON CONSTRUCTI ON
CAKLEY CA

HARRI' S SALI NAS
LI VERMORE CA

MBI
LI VERMORE CA

MENDOCI NO CONSTRUTI ON SERVI CE
WLLITS CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W C MALONEY
STOCKTON CA

YERBA BUENA
SAN FRANCI SCO CA

STRI PI NG

ERECT G RDER

Pl LI NG

REBAR

FENCI NG METAL BEAM GUARD RAI L AND BARRI ER ( PARTI AL)

PLACE ASPHALT CONCRETE ( PARTI AL)

TEMPORARY SI GNAL AND ELECTRI CAL

CONSTRUCTI ON AREA S| GNS

BRI DGE REMOVAL

TRAFFI C CONTROL AND LANDSCAPI NG ( PARTI AL)



01- 362404 Bl D245

01- MEN-128 PAGE 7

03/ 10/ 04 03/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALERT BARRI CADE CHANGEABLE SI GNS
SAN JACI NTO CA
APPLY A LINE STRI PI NG
REDDI NG CA
CON FAB T BEAM AND BAT HOUSE
LATHROP CA
FOUNDATI ON CONSTRUCTORS Pl LI NG
OAKLEY CA
GREEN RI GHT O WAY CONSTRUCTORS AGGREGATE BASE AND DI RT
WLLITS CA
HARRI' S SALI NAS REBAR REBAR
LI VERMORE CA
MBI CONCRETE RAI L
LI VERMORE CA
MENDOCI NO PAVI NG ASPHALT CONCRETE
WLLITS CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA

P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON HOT SPRI NGS CA

PRQJIECT MANAGEMENT SYSTEMS PROGRESS SCHEDULE
LGS ANGELES CA
CONTI NUED ON NEXT PAGE



01- 362404 Bl D245

01- MEN-128 PAGE 8

03/ 10/ 04 03/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 PROSEED LANDSCAPI NG
PH LO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LI NE TRAFFI C STRI PI NG AND MARKI NG

5625 EASTSI DE RD
REDDI NG CA 96001

CAMBLI N STEEL SERVI CE | NC REI NFORCI NG STEEL
SACRAMENTO CA

FARWEST SAFETY | NC FLASHI NG BEACON ( PARTI AL)
226 N MAIN STREET
LODI CA 95240

FARWEST SAFETY | NC OBJECT MARKERS, QUAD GUARD CRASH CUSHI ONS ( PARTI AL)
226 N MAIN ST
LODI CA 95240

FARWEST SAFETY | NC TRAFFI C CONTROL, K RAIL, CRASH CUSHI ONS ( PARTI AL)
226 N MAIN ST
LODI CA 95240

MENDOCI NO PAVI NG AND GRADI NG GRADI NG, BASE, ASPHALT CONCRETE AND DRAI NAGE
WLLITS CA
P C N CONSTRUCTI ON OBJECT MARKERS AND END SECTI ONS

5301 F BYRON HOT SPRI NGS ROAD
BYRON HOT SPRINGS CA 94514
CONTI NUED ON NEXT PAGE



01- 362404 Bl D245

01- MEN-128 PAGE 9

03/ 10/ 04 03/ 11/ 04

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 P C N CONSTRUCTI ON REMOVAL TERM NAL SECTI ON, METAL BEAM GUARD RAI L
5301 F BYRON HOT SPRI NGS ROAD
BYRON HOT SPRINGS CA 94514
P C N CONSTRUCTI ON TEMPORARY SYSTEM
5301 F BYRON HOT SPRI NGS ROAD
BYRON HOT SPRINGS CA 94514
PARSHALL CONSTRUCTI ON ELECTRI CAL AND TRAFFI C CONTRCOL SYSTEM ( PARTI AL)
DANVI LLE CA
SELBYS SO L ERCSI ON CONTRCL COVPANY ERCSI ON CONTRCL
P O BOX 2120
LOOM S CA 95650
STROER AND CGRAFF STEEL PI LI NG
ANTI OCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE STRI PI NG ( PARTI AL)

CONTI NUED

REDDI NG CA

CON FAB
LATHROP CA

FARWEST SAFETY
LCDI CA

FOUNDATI ON CONSTRUCTI ON
OAKLEY CA
ON NEXT PAGE

ERECT G RDER ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

PI LI NG ( PARTI AL)



01- 362404
01- MEN-128
03/ 10/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

03/ 11/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARRI S SALI NAS REBAR
LI VERMORE CA

M BUMGARNER | NC
LI VERMORE CA

MENDCOCI NO CONSTRUCTI ON SERVI CE
WLLITS CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

PROSEED LANDSCAPI NG
PH LO CA

Bl DDER | D NAME AND ADDRESS

REBAR ( PARTI AL)

METAL BEAM GUARD RAI L ( PARTI AL)

GRADI NG, PAVI NG AND DRAI NAGE ( PARTI AL)

S| GNAL AND BEACON ( PARTI AL)

EROS| ON CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY A LI NE
REDDI NG CA

CTM
RANCHO CCRDOVA CA

CENTRAL FENCE
SACRAMENTO CA

CON FAB
LATHROP CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

STRI PI NG ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

METAL BEAM GUARD RAI L AND GUAD GUARD ( PARTI AL)

PRECAST G RDERS AND BAT HOUSES

TEMPORARY RAI L AND CRASH CUSHI ONS



01- 362404 Bl D245

01- MEN-128 PAGE 11

03/ 10/ 04 03/ 11/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 HARRI S SALI NAS REBAR
LI VERMORE CA
JARRETT FOUNDATI ON Pl LI NG ( PARTI AL)
VEEST SACRAMENTO CA
MENDCOCI NO CONSTRUCTI ON SERVI CES CLEARI NG, GRADI NG, BASE, ASPHALT CONCRETE, PI PE ( PARTI AL)
WLLITS CA
MENDOCI NO CONSTRUCTI ON SERVI CES ROCK SLOPE PROTECTI ON ( PARTI AL)
WLLITS CA
MORI SOLI  CONSTRUCTI ON TEMPORARY S| GNAL ( PARTI AL)
LI VERMORE CA
PROSEED PLANTI NG AND ERCSI ON CONTROL ( PARTI AL)
PH LO CA
TRAFFI C SOLUTI ONS FLAG NG
REDDI NG CA
W C MALONEY BRI DGE REMOVAL ( PARTI AL)

STOCKTON CA



01- 362404 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
03/ 10/ 04 03/ 11/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 510 5. 00 2, 550. 00
3 032230 TEMPORARY GATE (6M EA 1 1, 000. 00 1, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 10, 000. 00* 10, 000. 00
6 074029 TEMPORARY SI LT FENCE M 420 5. 00 2,100. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 2, 000. 00 2, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 40, 000. 00* 40, 000. 00
11 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 170 7.00 1, 190. 00
12 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) Vi 3.3 170. 00 561. 00
13 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 370 2.00 2, 740. 00
14 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 13 30. 00 390. 00
15 120182 PORTABLE DELI NEATOR EA 6 15. 00 90. 00
16 120300 TEMPORARY PAVEMENT MARKER EA 100 2.00 200. 00
17 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 15, 000. 00* 15, 000. 00
19 032231 TEMPORARY FLASHI NG BEACON EA 4 5, 000. 00 20, 000. 00
(SOLAR POVERED)
20 129000 TEMPORARY RAI LI NG ( TYPE K) M 370 100. 00 37, 000. 00
21 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 175. 00 3, 850. 00
22 (S) 032232 TEMPORARY CRASH CUSHI ON ( ADI EM EA 2 8, 000. 00 16, 000. 00
23 150206 ABANDON CULVERT EA 1 4, 000. 00 4, 000. 00
24 150305 OBLI TERATE SURFACI NG MR 200 30. 00 6, 000. 00
25 150606 REMOVE FENCE ( TYPE BW M 18 25. 00 450. 00
26 150607 REMOVE FENCE ( TYPE W) M 87 25. 00 2, 175. 00
27 150659 REMOVE TERM NAL SECTI ON EA 4 60. 00 240. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 82 50. 00 4, 100. 00
29 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 230 6. 00 7, 380. 00
STRI PE
30 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 080 2.50 2, 700. 00
31 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 550 2.50 1, 375. 00
32 150821 REMOVE HEADVALL EA 2 2, 000. 00 4, 000. 00
33 151281 SALVAGE ROADSI DE SI GN EA 3 250. 00 750. 00
34 032233 RECONSTRUCT RSP (1/4 T) VB 110 85. 00 9, 350. 00
35 151531 RECONSTRUCT FENCE M 6 100. 00 600. 00



01- 362404 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
03/ 10/ 04 03/ 11/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 152255 RESET MAI LBOX EA 3 250. 00 750. 00
37 152320 RESET ROADSI DE SI GN EA 2 250. 00 500. 00
38 032234 RELOCATE TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 750. 00 1, 500. 00
39 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 210 50. 00 10, 500. 00
40 157550 BRI DGE REMOVAL LS LUMP SUM 50, 000. 00* 50, 000. 00
41 158210 RESET TEMPORARY RAI LI NG ( TYPE K) M 340 20. 00 6. 800. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
43 190101 ROADWAY EXCAVATI ON VB 1, 280 8. 00 10, 240. 00
44 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 500. 00* 1, 500. 00
45 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 257 50. 00 12, 850. 00
46 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 79 10. 00 790. 00
47 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 190 50. 00 9, 500. 00
48 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 50 50. 00 2. 500. 00
49 198001 | MPORTED BORROW VB 2, 060 40. 00 82, 400. 00
50 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 18 88. 00 1, 584. 00
51 (S) 200001 HI GHVWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
52 200101 | MPORTED TOPSOI L VB 3 55. 00 165. 00
53 (S) 203003 STRAW ( EROS| ON' CONTROL) TONN 5 450. 00 2, 250. 00
54 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 940 1. 00 2.940. 00
55 (S) 032235 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 150 8. 00 1, 200. 00
56 (S) 203021 FI BER ROLLS M 150 15. 00 2. 250. 00
57 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 2, 940 .50 1, 470. 00
58 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 000. 00 2, 000. 00
59 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 55. 00 6. 600. 00
60 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 160 2.35 376. 00
61 (S) 204017 PLANT ( GROUP W EA 60 15. 00 900. 00
62 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
63 260201 CLASS 2 AGGREGATE BASE VB 510 60. 00 30, 600. 00
64 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 040 90. 00 183, 600. 00
65 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.6 1, 200. 00 720. 00

REI NFORCI NG FABRI C)

66 393001 PAVEMENT REI NFORCI NG FABRI C M2 530 2.30 1, 219. 00
67 490505 FURNI SH STEEL PI LI NG (HP 250 X 62) M 206 75. 00 15, 450. 00
68 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 24 1, 875. 00 45, 000. 00
69 490511 FURNI SH STEEL PILING (HP 250 X 85) M 336 85. 00 28, 560. 00
70 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 36 1, 875. 00 67, 500. 00
71 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 68 400. 00 27, 200. 00
72 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 209 856. 00 178, 904. 00



01- 362404 Bl D245

01- MEN- 128 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
03/ 10/ 04 03/ 11/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

73 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 25 1, 000. 00 25, 000. 00

74 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 1, 000. 00 17, 000. 00
(TYPE EQ

75 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.6 250. 00 400. 00

76 (S) 512256 FURNI SH PRECAST PRESTRESSED CONCRETE EA 5 30, 000. 00 150, 000. 00
BULB- TEE G RDER (35 M40 M

77 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 5 5, 000. 00 25, 000. 00
G RDER

78 (S) 519117 JO NT SEAL (MR 30 MV) M 25 450. 00 11, 250. 00

79 049590 PRECAST CONCRETE BAT HOUSE EA 10 500. 00 5. 000. 00

80 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 34, 490 2.00 68, 980. 00

81 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 3. 675 3. 00 11, 025. 00

82 (SF)520120 HEADED BAR REl NFORCEMENT EA 10 50. 00 500. 00

83 620909 450 MM ALTERNATI VE Pl PE CULVERT M 18 120. 00 2, 160. 00

84 664014 450 MM CORRUGATED STEEL Pl PE M 5 150. 00 750. 00
(1.63 MV THI CK)

85 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 900. 00 1, 800. 00

86 721010 ROCK SLOPE PROTECTI ON VB 98 90. 00 8. 820. 00
(BACKI NG NO. 1, METHOD B)

87 721011 ROCK SLOPE PROTECTI ON VB 9 90. 00 810. 00
(BACKI NG NO. 2, METHOD B)

88 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 95 120. 00 11, 400. 00

89 729010 ROCK SLOPE PROTECTI ON FABRI C MR 290 3. 00 870. 00

90 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 5. 00 540. 00

91 800003 FENCE ( TYPE BW 4- STRAND) M 16 70. 00 1, 120. 00

92 820134 OBJECT MARKER ( TYPE P) EA 6 100. 00 600. 00

93 820151 OBJECT MARKER (TYPE L-1) EA 4 35. 00 140. 00

94 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 430. 00 9, 890. 00

95 839553 END SECTI ON EA 3 120. 00 360. 00

96 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 350. 00 7, 050. 00

97 (S) 032236 QUADGUARD CRASH CUSHI ON EA 1 28, 000. 00 28, 000. 00

98 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 105 200. 00 21, 000. 00

99 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,720 2.35 4,042.00

100 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 820 3. 00 2. 460. 00
(BROKEN 10.98 M- 3.66 M

101 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 10. 00 1, 600. 00

102 032237 CONDUI T ( BRI DGE) LS LUMP SUM 5, 000. 00* 5, 000. 00

103 999990 NOBI LI ZATI ON LS LUMP SUM 170, 000. 00* 170, 000. 00

TOTAL 1, 739, 176. 00



| TEM
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OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

01- 362404
01- MEN-128
03/ 10/ 04

500.
250.

67.
145.
325.
250.
750.

27.

SUMMARY

OF

. 00*

RE MA I

NI NG BI DDERS

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.40
.40
.00
.00
.00
.00
.00
.00
.00
.00

100000.
20000.
8000.
27750.
3850.
12000.
1000.
1600.
450.
2175.
1200.
1640.
6150.
2592.
1320.
1000.
300.
6600.
600.
1500.
200.
2000.
5250.

Bl D245
PAGE 15
03/ 11/ 04
FI FTH
Bl D AMOUNT
2, 000. 00~ 2000
12. 00 6120
1, 500. 00 1500
1, 000. 00* 1000
2, 500. 00~* 2500
8.00 3360
5, 000. 00 5000
5, 000. 00 5000
5, 000. 00~ 5000
50, 000. 00* 50000
9. 00 1530
200. 00 660
2.00 2740
30. 00 390
20. 00 120
9. 00 900.
110, 000. 00* 110000.
55, 000. 00* 55000.
1, 500. 00 6000.
100. 00 37000.
220. 00 4840.
7, 000. 00 14000.
5, 000. 00 5000.
60. 00 12000.
35.00 630.
12. 00 1044.
50. 00 200.
60. 00 4920.
6. 00 7380.
3.00 3240.
3.00 1650.
3, 200. 00 6400.
550. 00 1650.
50. 00 5500.
200. 00 1200.
100. 00 300.
300. 00 600.
1, 000. 00 2000.
60. 00 12600.



01- 362404 Bl D245

01- MEN-128 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 100, 000. 00* 100000. 00 106, 500. 00* 106500. 00
41 10. 00 3400. 00 23. 00 7820. 00 8. 00 2720. 00 8.00 2720. 00
42 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00~ 10000. 00 10, 000. 00* 10000. 00
43 24. 00 30720. 00 24. 00 30720. 00 55. 00 70400. 00 10. 00 12800. 00
44 3, 000. 00* 3000. 00 1, 300. 00~ 1300. 00 1, 000. 00~ 1000. 00 5, 000. 00~ 5000. 00
45 175. 00 44975. 00 184. 00 47288. 00 325.00 83525. 00 450. 00 115650. 00
46 175. 00 13825. 00 39.00 3081. 00 60. 00 4740. 00 15. 00 1185. 00
47 50. 00 9500. 00 160. 00 30400. 00 200. 00 38000. 00 70. 00 13300. 00
48 50. 00 2500. 00 104. 00 5200. 00 100. 00 5000. 00 70. 00 3500. 00
49 29. 00 59740. 00 34.00 70040. 00 25. 00 51500. 00 40. 00 82400. 00
50 169. 00 3042. 00 327. 00 5886. 00 250. 00 4500. 00 120. 00 2160. 00
51 8, 800. 00* 8800. 00 8, 000. 00* 8000. 00 5, 000. 00* 5000. 00 11, 000. 00* 11000. 00
52 200. 00 600. 00 264. 00 792. 00 100. 00 300. 00 250. 00 750. 00
53 390. 00 1950. 00 180. 00 900. 00 400. 00 2000. 00 500. 00 2500. 00
54 .75 2205. 00 .45 1323. 00 .50 1470. 00 1.00 2940. 00
55 7.00 1050. 00 7.50 1125. 00 7.00 1050. 00 10. 00 1500. 00
56 12. 00 1800. 00 12. 00 1800. 00 20. 00 3000. 00 25.00 3750. 00
57 .50 1470. 00 .50 1470. 00 .50 1470. 00 1.00 2940. 00
58 850. 00 1700. 00 1, 000. 00 2000. 00 2,000. 00 4000. 00 1, 000. 00 2000. 00
59 49. 5880 68. 8160 40. 00 4800. 60. 00 7200.
60 2. 320 2. 320 1.00 160. 3.00 480.
61 12. 720 12. 720 12. 00 720. 15. 00 900.
62 6, 700. 6700 5, 800. 5800 3, 000. 00~ 3000. 8, 000. 00~ 8000.
63 88. 44880. 112. 57120. 90. 00 45900. 65. 00 33150.
64 80. 163200. 89. 181560. 90. 00 183600. 100. 00 204000.
65 1, 200. 720. 1, 000. 600. 200. 00 120. 1, 000. 00 600.
66 2. 1219. 2. 1060. 7.00 3710. 1.00 530.
67 38. 7828. 38. 7828. 45. 00 9270. 45. 00 9270.
68 1, 750. 42000. 2, 200. 52800. 1, 200. 00 28800. 1, 200. 00 28800.
69 42. 14112. 42. 14112. 50. 00 16800. 50. 00 16800.
70 1, 750. 63000. 2, 200. 79200. 1, 200. 00 43200. 1, 200. 00 43200.
71 600. 40800. 427. 29036. 450. 00 30600. 350. 00 23800.
72 865. 180785. 892. 186428. 1, 150. 00 240350. 1, 040. 00 217360.
73 865. 21625. 967. 24175. 700. 00 17500. 1, 100. 00 27500.
74 1, 300. 22100. 881. 14977. 1, 300. 00 22100. 1, 140. 00 19380.
75 1, 900. 3040. 1, 950. 3120. 2,500. 00 4000. 1, 000. 00 1600.
76 32, 500. 162500. 35, 000. 175000. 35, 000. 00 175000. 36, 000. 00 180000.
77 5, 500. 27500. 5, 000. 25000. 7, 000. 00 35000. 5, 000. 00 25000.
78 185. 4625. 180. 4500. 150. 00 3750. 150. 00 3750.
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

79 200. 00 2000. 00 330. 00 3300. 00 600. 00 6000. 00 500. 00 5000. 00
80 2.25 77602. 50 1.90 65531. 00 2.00 68980. 00 2.00 68980. 00
81 3.00 11025. 00 2.60 9555. 00 3.00 11025. 00 3.00 11025. 00
82 50. 00 500. 00 25. 00 250. 00 25. 00 250. 00 30. 00 300. 00
83 140. 00 2520. 00 292. 00 5256. 00 200. 00 3600. 00 150. 00 2700. 00
84 218. 00 1090. 00 259. 00 1295. 00 400. 00 2000. 00 180. 00 900. 00
85 255. 00 510. 00 164. 00 328. 00 100. 00 200. 00 900. 00 1800. 00
86 78. 00 7644. 00 95. 00 9310. 00 85. 00 8330. 00 200. 00 19600. 00
87 113. 00 1017. 00 95. 00 855. 00 125. 00 1125. 00 100. 00 900. 00
88 78. 00 7410. 00 95. 00 9025. 00 85. 00 8075. 00 130. 00 12350. 00
89 1.50 435. 00 9. 00 2610. 00 1.00 290. 00 4.00 1160. 00
90 2.75 297.00 5.50 594. 00 1.00 108. 00 15. 00 1620. 00
91 92. 00 1472. 00 79. 00 1264. 00 50. 00 800. 00 250. 00 4000. 00
92 85. 00 510. 00 50. 00 300. 00 60. 00 360. 00 100. 00 600. 00
93 30. 00 120. 00 50. 00 200. 00 40. 00 160. 00 40. 00 160. 00
94 366. 00 8418. 00 200. 00 4600. 00 200. 00 4600. 00 200. 00 4600. 00
95 100. 00 300. 00 500. 00 1500. 00 200. 00 600. 00 200. 00 600. 00
96 2, 000. 00 6000. 00 2, 800. 00 8400. 00 2, 000. 00 6000. 00 3, 000. 00 9000. 00
97 24,000. 00 24000. 00 23, 000. 00 23000. 00 20, 000. 00 20000. 00 30, 000. 00 30000. 00
98 260. 00 27300. 00 392. 00 41160. 00 220. 00 23100. 00 370. 00 38850. 00
99 2.00 3440. 00 2.00 3440. 00 2.00 3440. 00 2.00 3440. 00
100 2.50 2050. 00 2.50 2050. 00 2.50 2050. 00 3.00 2460. 00
101 8. 00 1280. 00 8. 00 1280. 00 8. 00 1280. 00 10. 00 1600. 00
102 10, 000. 00* 10000. 00 9, 000. 00* 9000. 00 10, 000. 00* 10000. 00 2,500. 00* 2500. 00
103 180, 000. 00* 180000. 00 187, 000. 00* 187000. 00 180, 000. 00* 180000. 00 200, 335. 00* 200335. 00

TOT 1, 808, 505. 50 1, 939, 324. 00 1, 956, 701. 00 2,039, 369. 00
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03/ 10/ 04 03/ 11/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00~* 2000. 00

2 4.00 2040. 00 21.00 10710. 00 20. 00 10200. 00

3 1, 800. 00 1800. 00 1, 200. 00 1200. 00 1, 000. 00 1000. 00

4 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00

5 35, 000. 00* 35000. 00 18, 000. 00* 18000. 00 14, 000. 00~ 14000. 00

6 8. 00 3360. 00 35.00 14700. 00 30. 00 12600. 00

7 3, 000. 00 3000. 00 3, 000. 00 3000. 00 2,000. 00 2000. 00

8 12, 500. 00 12500. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00

9 4,500. 00* 4500. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
10 185, 000. 00* 185000. 00 25, 000. 00* 25000. 00 260, 000. 00* 260000. 00
11 7.00 1190. 00 6. 50 1105. 00 7.00 1190. 00
12 170. 00 561. 00 220. 00 726. 00 170. 00 561. 00
13 1.50 2055. 00 2.00 2740. 00 1.50 2055. 00
14 50. 00 650. 00 40. 00 520. 00 50. 00 650. 00
15 200. 00 1200. 00 60. 00 360. 00 50. 00 300. 00
16 7.00 700. 00 9. 00 900. 00 7.00 700. 00
17 100, 000. 00* 100000. 00 125, 000. 00* 125000. 00 120, 000. 00* 120000. 00
18 150, 000. 00* 150000. 00 25, 000. 00* 25000. 00 100, 000. 00* 100000. 00
19 4,000. 00 16000. 00 6, 000. 00 24000. 00 5, 500. 00 22000. 00
20 90. 00 33300. 00 120. 00 44400. 00 200. 00 74000. 00
21 250. 00 5500. 00 500. 00 11000. 00 350. 00 7700. 00
22 8, 000. 00 16000. 00 20, 000. 00 40000. 00 16, 600. 00 33200. 00
23 1, 000. 00 1000. 00 2,200. 00 2200. 00 440. 00 440. 00
24 3.00 600. 00 56. 00 11200. 00 10. 00 2000. 00
25 20. 00 360. 00 20. 00 360. 00 6. 00 108. 00
26 18. 00 1566. 00 20. 00 1740. 00 6. 00 522.00
27 75. 00 300. 00 55. 00 220. 00 750. 00 3000. 00
28 45. 00 3690. 00 65. 00 5330. 00 30. 00 2460. 00
29 5.00 6150. 00 6. 50 7995. 00 5.00 6150. 00
30 2.40 2592. 00 3.00 3240. 00 2.40 2592. 00
31 2.40 1320. 00 3. 00 1650. 00 2.40 1320. 00
32 600. 00 1200. 00 700. 00 1400. 00 500. 00 1000. 00
33 150. 00 450. 00 250. 00 750. 00 70. 00 210. 00
34 33.00 3630. 00 170. 00 18700. 00 67. 00 7370. 00
35 30. 00 180. 00 40. 00 240. 00 30. 00 180. 00
36 150. 00 450. 00 200. 00 600. 00 250. 00 750. 00
37 150. 00 300. 00 200. 00 400. 00 250. 00 500. 00
38 2, 000. 00 4000. 00 2,400. 00 4800. 00 1, 500. 00 3000. 00
39 5.00 1050. 00 55. 00 11550. 00 27.00 5670. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01- 362404
01- MEN-128
03/ 10/ 04

17, 000.

2, 000.
5

75.

3, 000.
80.

2, 800.
550.
720.
720.
980.
1, 180.
15, 000.
5, 000.
400.

173400.
1200.
2862.

15450.
72000.
26880.

100800.

37400.
150480.
18000.
16660.
1888.
75000.
25000.
10000.

SUMMARY

7, 000.

1, 200.
2

50.
1,175.
55.
1,175.
550.
950.
1, 200.
750.
3, 000.
50, 000.
6, 000.
150.

OF

00
00
00
00
00
00
00

RE MA I

163200.
720.
1325.
10300.
28200.
18480.
42300.
37400.
198550.
30000.
12750.
4800.
250000.
30000.
3750.

N |

N G

6, 700.

1, 200.
2

40.

2, 000.
44.

2, 000.
1, 500.
1, 500.
1, 500.
1, 500.
1, 900.
45, 000.
6, 400.
220.

00
00

1300.
205600.
31600.
68400.
18000.
59740.
3042.
8792.
600.
1950.
2205.
1050.
1800.
1470.
1700.
5880.
320.
720.
6700.
44880.
163200.
720.
1219.
8240.
48000.
14784.
72000.
102000.
313500.
37500.
25500.
3040.
225000.
32000.
5500.
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| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
79 750. 00 7500. 00 1, 000. 00 10000. 00 250. 00 2500. 00
80 1.80 62082. 00 2.00 68980. 00 2.00 68980. 00
81 1.80 6615. 00 3. 00 11025. 00 2.60 9555. 00
82 1, 000. 00 10000. 00 30. 00 300. 00 25. 00 250. 00
83 230. 00 4140. 00 300. 00 5400. 00 140. 00 2520. 00
84 290. 00 1450. 00 375. 00 1875. 00 218. 00 1090. 00
85 200. 00 400. 00 175. 00 350. 00 255. 00 510. 00
86 120. 00 11760. 00 200. 00 19600. 00 78. 00 7644. 00
87 120. 00 1080. 00 250. 00 2250. 00 113. 00 1017. 00
88 130. 00 12350. 00 200. 00 19000. 00 78. 00 7410. 00
89 1.50 435. 00 3.00 870. 00 1.50 435. 00
90 16. 00 1728. 00 5. 00 540. 00 2.75 297.00
91 50. 00 800. 00 40. 00 640. 00 30. 00 480. 00
92 100. 00 600. 00 45. 00 270. 00 55. 00 330. 00
93 80. 00 320. 00 50. 00 200. 00 32.00 128. 00
94 195. 00 4485. 00 250. 00 5750. 00 170. 00 3910. 00
95 110. 00 330. 00 170. 00 510. 00 80. 00 240. 00
96 2,750. 00 8250. 00 2,750. 00 8250. 00 2,100. 00 6300. 00
97 23, 000. 00 23000. 00 30, 000. 00 30000. 00 27,000. 00 27000. 00
98 280. 00 29400. 00 295. 00 30975. 00 485. 00 50925. 00
99 2.00 3440. 00 2.00 3440. 00 2.00 3440. 00
100 2.50 2050. 00 2.50 2050. 00 2.50 2050. 00
101 8. 00 1280. 00 9. 00 1440. 00 8. 00 1280. 00
102 850. 00* 850. 00 3, 000. 00* 3000. 00 12, 000. 00* 12000. 00
103 200, 000. 00* 200000. 00 195, 000. 00* 195000. 00 285, 000. 00* 285000. 00

TOT 2,100, 164. 00 2,131,776.00 2,868, 591. 00



